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The Solicitation for INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACT FOR ROOFING FAMILY HOUSING
AREAS, FORT HOOD, TEXAS, is amended as follows:
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Item 14.  Continued.

CHANGES TO STANDARD FORM 1442

1.  Standard Form 1442, First Page, Item 13.A.- Change the bid opening time and date from "2 p.m. local
time, 2 September 1999" to "2 p.m. local time, 14 September 1999".

CHANGES TO BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE
CONTRACT

2.  Replacement Sections - Replace the following section with the accompanying new section of the same
number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO.
DACA63-99-B-0057:"

       SECTION 00100 - INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS

CHANGES TO THE SPECIFICATIONS

3.  Replacement Sections - Replace the following sections with the accompanying new sections of the
same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION
NO. DACA63-99-B-0057:"

       SECTION 01330 - SUBMITTAL PROCEDURES
       SECTION 01410 - ENVIRONMENT PROTECTION

4.  New Sections – The following accompanying new sections, each bearing the notation
"ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-99-B-0057" shall be added to
the specifications and add each to the Table of Contents:

SECTION 01039 - EXCAVATION AND UTILITY CLEARANCE COORDINATION
SECTION 01041 - PREMOBILIZATION CONFERENCE
SECTION 01340 - AS-BUILT DRAWINGS

        SECTION 01351 - SAFETY, HEALTH, AND EMERGENCY RESPONSE (HTRW/UST)
SECTION 01735 - INVENTORY, PROTECT, MAINTAIN AND TAG INSTALLED PROPERTY
SECTION 01740 - CONTRACTOR RESPONSE FOR WARRANTY WORK

5.  Deleted Sections – The following listed sections shall be deleted:

       SECTION 01560 - TEMPORARY SAFETY CONTROLS
       SECTION 01700 - CONTRACT CLOSEOUT

END OF AMENDMENT
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SECTION 00100
INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS

  1 52.0204-0002 SECURITY REQUIREMENTS (AUG 1996)

  (a) This clause applies to the extent that this contract involves
access to information classified "Confidential," "Secret," or "Top
Secret."
  (b) The Contractor shall comply with (1) the Security Agreement
(DD Form 441), including the National Industrial Security Program Operating
Manual (DOD 5220.22-M), and (2) any revisions to that manual, notice of
which has been furnished to the Contractor.
  (c) If, subsequent to the date of this contract, the security
classification or security requirements under this contract are changed by
the Government and if the changes cause an increase or decrease in
security costs or otherwise affect any other term or condition of this
contract, the contract shall be subject to an equitable adjustment as if
the changes were directed under the Changes clause of this contract.
  (d) The Contractor agrees to insert terms that conform substantially
to the language of this clause, including this paragraph (d) but
excluding any reference to the Changes clause of this contract, in all
subcontracts under this contract that involve access to classified
information.
                             (End of clause)

  2 52.0204-0006 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 1999)

  (a) The offeror shall enter, in the block with its name and address
on the cover page of its offer, the annotation "DUNS" followed by the DUNS
number which identifies the offeror's name and address exactly as stated in
the offer.  The DUNS number is a nine-digit number assigned by Dun and
Bradstreet Information Services.
  (b) If the offeror does not have a DUNS number, it should contact Dun and
Bradstreet directly to obtain one.  A DUNS number will be provided
immediately by telephone at no charge to the offeror.  For information on
obtaining a DUNS number, the offeror, if located within the United States,
should call Dun and Bradstreet at 1-800-333-0505.  The offeror should be
prepared to provide the following information:
    (1) Company name.
    (2) Company address.
    (3) Company telephone number.
    (4) Line of business.
    (5) Chief executive officer/key manager.
    (6) Date the company was started.
    (7) Number of people employed by the company.
    (8) Company affiliation.
  (c) Offerors located outside the United States may obtain the location
and phone number of the local Dun and Bradstreet Information Services
office from the Internet home page at http://www.customerservice@dnb.com/.
If an offeror is unable to locate a local service center, it may send an
e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.
                        (End of provision)

  3 52.0211-0002 AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS
  AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION
  MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L
  (AUG 1998)

  (a) Copies of specifications, standards, and data item descriptions
cited in this solicitation may be obtained for a fee by submitting a
request to the--Department of Defense Single Stock Point (DoDSSP),
Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094,
Telephone (215) 697-2667/2179, Facsimile (215) 697-1462.
  (b) Order forms, pricing information, and customer support
information may be obtained--
    (1) By telephone at (215) 697-2667/2179; or
    (2) Through the DoDSSP Internet site at http://www.dodssp.daps.mil.
                            (End of provision)
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  4 52.0211-0014 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

  Any contract awarded as a result of this solicitation will be /__________/
DX rated order; /   X   / DO rated order certified for national defense use
under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and
the Contractor will be required to follow all of the requirements of this
regulation.
                            (End of provision)

  5 52.0214-0001 SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987)

  "Government" means United States Government.
  "Offer" means "bid" in sealed bidding.
  "Solicitation" means an invitation for bids in sealed bidding.
                             (End of provision)

  6 52.0214-0003 AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989)

  (a) If this solicitation is amended, then all terms and conditions which
are not modified remain unchanged.
  (b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by identifying
the amendment number and date in the space provided for this purpose on the
form for submitting a bid, (3) by letter or telegram, or (4) by
facsimile, if facsimile bids are authorized in the solicitation.  The
Government must receive the acknowledgment by the time and at the place
specified for receipt of bids.
                            (End of provision)

  7 52.0214-0004 FALSE STATEMENTS IN BIDS (APR 1984)

  Bidders must provide full, accurate, and complete information as required
by this solicitation and its attachments.  The penalty for making false
statements in bids is prescribed in 18 U.S.C. 1001.
                            (End of provision)
                            (R 2-201(b)(xiii))
                            (R 1-2.201(a)(11))

  8 52.0214-0006 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

  Any prospective bidder desiring an explanation or interpretation of the
solicitation, drawings, specifications, etc., must request it in writing
soon enough to allow a reply to reach all prospective bidders before the
submission of their bids.  Oral explanations or instructions given before
the award of a contract will not be binding.  Any information given a
prospective bidder concerning a solicitation will be furnished promptly to
all other prospective bidders as an amendment to the solicitation, if that
information is necessary in submitting bids or if the lack of it would be
prejudicial to other prospective bidders.
                            (End of provision)
                        (R SF 33A, Para 3, 1978 JAN)

  9 52.0214-0007 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (MAY 1997)

  (a) Any bid received at the office designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it--
    (1) Was sent by registered or certified mail not later than the fifth
  calendar day before the date specified for receipt of bids (e.g., a bid
  submitted in response to a solicitation requiring receipt of bids by the
  20th of the month must have been mailed by the 15th);
    (2) Was sent by mail (or telegram or facsimile, if authorized) or
  hand-carried (including delivery by a commercial carrier) if it is
  determined by the Government that the late receipt was due primarily to
  Government mishandling after receipt at the Government installation;
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    (3) Was sent by U.S. Postal Service Express Mail Next Day Service-Post
  Office To Addressee, not later than 5:00 P.M. at the place of mailing two
  working days prior to the date specified for receipt of bids.  The term
  "working days" excludes weekends and U.S. Federal holidays; or
    (4) Was transmitted through an electronic commerce method authorized by
  the solicitation and was received at the initial point of entry to the
  Government infrastructure not later than 5:00 p.m. one working day prior
  to the date specified for receipt of bids.
  (b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.
  (c) The only acceptable evidence to establish the date of mailing of a
late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both on the
envelope or wrapper and on the original receipt from the U.S. or Canadian
Postal Service.  Both postmarks must show a legible date or the bid,
modification, or withdrawal shall be processed as if mailed late.
"Postmark" means a printed, stamped, or otherwise placed impression
(exclusive of a postage meter machine impression) that is readily
identifiable without further action as having been supplied and affixed by
employees of the U.S. or Canadian Postal Service on the date of mailing.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's-eye postmark on both the receipt and the envelope
or wrapper.
  (d) The only acceptable evidence to establish the time of receipt at the
Government installation is the time/date stamp of that installation on the
bid wrapper or other documentary evidence of receipt maintained by the
installation.
  (e) The only acceptable evidence to establish the date of mailing of a
late bid, modification, or withdrawal sent by U.S. Postal Service Express
Mail Next Day Service-Post Office to Addressee is the date entered by the
post office receiving clerk on the "Express Mail Next Day Service-Post
Office to Addressee" label and the postmark on the envelope or wrapper and
on the original receipt from the U.S. Postal Service.  "Postmark" has the
same meaning as defined in paragraph (c) of this provision, excluding
postmarks of the Canadian Postal Service.  Therefore, bidders should
request the postal clerk to place a legible hand cancellation bull's-eye
postmark on both the receipt and the envelope or wrapper.
  (f) Notwithstanding paragraph (a) of this provision, a late modification
of an otherwise successful bid that makes its terms more favorable to the
Government will be considered at any time it is received and may be
accepted.
  (g) Bids may be withdrawn by written notice or telegram (including
mailgram) received at any time before the exact time set for receipt of
bids.  If the solicitation authorizes facsimile bids, bids may be withdrawn
via facsimile received at any time before the exact time set for receipt
of bids, subject to the conditions specified in the provision entitled
"Facsimile Bids." A bid may be withdrawn in person by a bidder or its
authorized representative if, before the exact time set for receipt of
bids, the identity of the person requesting withdrawal is established
and the person signs a receipt for the bid.
  (h) If an emergency or unanticipated event interrupts normal Government
processes so as to cause postponement of the scheduled bid opening, and
urgent Government requirements preclude amendment of the solicitation or
other notice of an extension of the opening date, the time specified for
receipt of bids will be deemed to be extended to the same time of day
specified in the solicitation on the first work day on which normal
Government processes resume.
                             (End of provision)

 10 52.0214-0018 PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

  (a) Bids must be (1) submitted on the forms furnished by the Government
or on copies of those forms, and (2) manually signed.  The person signing a
bid must initial each erasure or change appearing on any bid form.
  (b) The bid form may require bidders to submit bid prices for one or more
items on various bases, including--
    (1) Lump sum bidding;
    (2) Alternate prices;
    (3) Units of construction; or
    (4) Any combination of subparagraphs (1) through (3) above.
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  (c) If the solicitation requires bidding on all items, failure to do so
will disqualify the bid.  If bidding on all items is not required, bidders
should insert the words "no bid" in the space provided for any item on
which no price is submitted.
  (d) Alternate bids will not be considered unless this solicitation
authorizes their submission.
                             (End of provision)
                         (R SF 22, Para 5, 1978 FEB)

 11 52.0214-0019 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996)

  (a) The Government will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible bidder
whose bid, conforming to the solicitation, will be most advantageous to the
Government, considering only price and the price-related factors specified
elsewhere in the solicitation.
  (b) The Government may reject any or all bids, and waive informalities or
minor irregularities in bids received.
  (c) The Government may accept any item or combination of items, unless
doing so is precluded by a restrictive limitation in the solicitation or
the bid.
  (d) The Government may reject a bid as nonresponsive if the prices bid
are materially unbalanced between line items or subline items.  A bid is
materially unbalanced when it is based on prices significantly less than
cost for some work and prices which are significantly overstated in
relation to cost for other work, and if there is a reasonable doubt that
the bid will result in the lowest overall cost to the Government even
though it may be the low evaluated bid, or if it is so unbalanced as to be
tantamount to allowing an advance payment.
                            (End of provision)

 12 52.0214-0031 FACSIMILE BIDS (DEC 1989)

  (a) Definition.  "Facsimile bid," as used in this solicitation, means a
bid, modification of a bid, or withdrawal of a bid that is transmitted to
and received by the Government via electronic equipment that communicates
and reproduces both printed and handwritten material.
  (b) Bidders may submit facsimile bids as responses to this solicitation.
These responses must arrive at the place and by the time, specified in the
solicitation.
  (c) Facsimile bids that fail to furnish required representations or
information or that reject any of the terms, conditions, and provisions of
the solicitation may be excluded from consideration.
  (d) Facsimile bids must contain the required signatures.
  (e) The Government reserves the right to make award solely on the
facsimile bid.  However, if requested to do so by the Contracting Officer,
the apparently successful bidder agrees to promptly submit the complete
original signed bid.
  (f) Facsimile receiving data and compatibility characteristics are as
follows:
    (1) Telephone number of receiving facsimile equipment: (817) 978-3166
    (2) Compatibility characteristics of receiving facsimile equipment
(e.g., make and model number, receiving speed, communications protocol):
 DIGITAL FACSIMILE TRANSCEIVER; MAKE: Lanier; MODEL: 2230; COMPATIBILITY:
CCITT Group 2 and 3; COMMUNICATIONS: Half Duplex
  (g) If the bidder chooses to transmit a facsimile bid, the Government
will not be responsible for any failure attributable to the transmission
or receipt of the facsimile bid including, but not limited to, the
following:
    (1) Receipt of garbled or incomplete bid.
    (2) Availability or condition of the receiving facsimile equipment.
    (3) Incompatibility between the sending and receiving equipment.
    (4) Delay in transmission or receipt of bid.
    (5) Failure of the bidder to properly identify the bid.
    (6) Illegibility of bid.
    (7) Security of bid data.
                            (End of provision)
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 13 52.0219-0004 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
  CONCERNS (JAN 1999)

  (a) Definition. HUBZone small business concern, as used in this
clause, means a small business concern that appears on the List of
Qualified HUBZone Small Business Concerns maintained by the Small
Business Administration.
  (b) Evaluation preference. (1) Offers will be evaluated by
adding a factor of 10 percent to the price of all offers, except--
      (i) Offers from HUBZone small business concerns that have not
    waived the evaluation preference;
      (ii) Otherwise successful offers from small business concerns;
      (iii) Otherwise successful offers of eligible products under the
    Trade Agreements Act when the dollar threshold for application of
    the Act is exceeded (see 25.402 of the Federal Acquisition
    Regulation (FAR)); and
      (iv) Otherwise successful offers where application of the factor
    would be inconsistent with a Memorandum of Understanding or other
    international agreement with a foreign government.
    (2) The factor of 10 percent shall be applied on a line item
  basis or to any group of items on which award may be made. Other
  evaluation factors described in the solicitation shall be applied
  before application of the factor.
    (3) A concern that is both a HUBZone small business concern and
  a small disadvantaged business concern will receive the benefit of
  both the HUBZone small business price evaluation preference and the
  small disadvantaged business price evaluation adjustment (see FAR
  clause 52.219-23). Each applicable price evaluation preference or
  adjustment shall be calculated independently against an offeror's
  base offer.
  These individual preference amounts shall be added together to
arrive at the total evaluated price for that offer.
  (c) Waiver of evaluation preference. A HUBZone small business
concern may elect to waive the evaluation preference, in which case
the factor will be added to its offer for evaluation purposes. The
agreements in paragraph (d) of this clause do not apply if the
offeror has waived the evaluation preference.
____________ Offeror elects to waive the evaluation preference.
  (d) Agreement. A HUBZone small business concern agrees that in
the performance of the contract, in the case of a contract for
    (1) Services (except construction), at least 50 percent of the
  cost of personnel for contract performance will be spent for
  employees of the concern or employees of other HUBZone small
  business concerns;
    (2) Supplies (other than procurement from a nonmanufacturer of
  such supplies), at least 50 percent of the cost of manufacturing,
  excluding the cost of materials, will be performed by the concern or
  other HUBZone small business concerns;
    (3) General construction, at least 15 percent of the cost of the
  contract performance incurred for personnel will be will be spent on
  the concern's employees or the employees of other HUBZone small
  business concerns; or
    (4) Construction by special trade contractors, at least 25
  percent of the cost of the contract performance incurred for
  personnel will be spent on the concern's employees or the employees
  of other HUBZone small business concerns.
  (e) A HUBZone joint venture agrees that in the performance of
the contract, the applicable percentage specified in paragraph (d)
of this clause will be performed by the HUBZone small business
participant or participants.
  (f) A HUBZone small business concern nonmanufacturer agrees to
furnish in performing this contract only end items manufactured or
produced by HUBZone small business manufacturer concerns. This
paragraph does not apply in connection with construction or service
contracts.
                               (End of clause)
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 14 52.0232-0018 AVAILABILITY OF FUNDS (APR 1984)

  Funds are not presently available for this contract.  The Government's
obligation under this contract is contingent upon the availability of
appropriated funds from which payment for contract purposes can be made.
No legal liability on the part of the Government for any payment may arise
until funds are made available to the Contracting Officer for this contract
and until the Contractor receives notice of such availability, to be
confirmed in writing by the Contracting Officer.
                             (End of clause)
                        (SS 7-104.91(a) 1962 SEP)

 15 52.0233-0002 SERVICE OF PROTEST (AUG 1996)

  (a) Protests, as defined in section 33.101 of the Federal Acquisition
Regulation, that are filed directly with an agency, and copies of any
protests that are filed with the General Accounting Office (GAO), shall be
served on the Contracting Officer (addressed as follows) by obtaining
written and dated acknowledgment of receipt from
     Chief, Contracting Division
     US Army Engineer District, Fort Worth
     819 Taylor Street, Room 2A19
     Fort Worth, Texas 76102-0300
  (b) The copy of any protest shall be received in the office designated
above within one day of filing a protest with the GAO.
                             (End of provision)

AM #02  16 52.0236-0027 SITE VISIT (CONSTRUCTION) (FEB 1995)

  (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,
Site Investigation and Conditions Affecting the Work, will be included in
any contract awarded as a result of this solicitation.  Accordingly,
offerors or quoters are urged and expected to inspect the site where the
work will be performed.
  (b) Site visits may be arranged during normal duty hours by contacting:
Name:  Joe Gill
Address:  Directorate of Public Works

  ATTN:  Engr Plans & Svcs Div
  III Corps and Fort Hood
  4213 77th Street
  Fort Hood, Texas 76544-5028

Telephone:  (254) 287-7257
                             (End of provision)

 17 52.0204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (DEC 1991)

  (a) The Offeror is requested to enter its CAGE code on its offer in the
block with its name and address.  The CAGE code entered must be for that
name and address.  Enter CAGE before the number.
  (b) If the Offeror does not have a CAGE code, it may ask the Contracting
Officer to request one from the Defense Logistics Services Center (DLSC).
The Contracting Officer will--
    (1) Ask the Contractor to complete section B of a DD Form 2051, Request
  for Assignment of a Commercial and Government Entity (CAGE) Code;
    (2) Complete section A and forward the form to DLSC; and
    (3) Notify the Contractor of its assigned CAGE code.
  (c) Do not delay submission of the offer pending receipt of a CAGE code.
                            (End of provision)

 18 52.0236-7008 CONTRACT PRICES--BIDDING SCHEDULES (DEC 1991)

  (a) The Government's payment for the items listed in the Bidding Schedule
shall constitute full compensation to the Contractor for--
    (1) Furnishing all plant, labor, equipment, appliances, and materials;
  and
    (2) Performing all operations required to complete the work in
  conformity with the drawings and specifications.
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  (b) The Contractor shall include in the prices for the items listed in
the Bidding Schedule all costs for work in the specifications, whether or
not specifically listed in the Bidding Schedule.
                            (End of provision)

 19 52.0000-4000 ITB NOTICE OF AVAILABILITY OF SOLICITATION PROVISIONS

Text of the referenced clauses can be found in the Federal Acquisition
Regulations, Part 52, "Solicitation Provisions and Contract Clauses."  The
Federal Acquisition regulations are available (1) in the larger public
libraries, (2) on the Internet (WEB site address "http://www.gsa.gov/far"
or (3) may be purchased from the Superintendent of Documents, Congressional
Sales Office, Government Printing Office, Washington, DC  20402.  Upon
award of a contract the complete text of the referenced clauses will be
furnished to the Contractor.
                         (End of Provision)

 20 52.0000-4009 PROJECT INFORMATION

A.  For technical information regarding plans and specifications
contact Fort Worth District Office, Corps of Engineers, Fort Worth,
Texas, telephone (817) 978-2445.
B.  For information regarding bidding procedures or bonds, contact
Contracting Division, (817) 978-4413, or visit Room 2A19, 819 Taylor Street,
Fort Worth, Texas.  Collect calls not accepted.
C.  Bids will be publicly opened, at the time and date stated in
the solicitation, in Room 2A20, 819 Taylor Street, Fort Worth,
Texas.
D.  Hand Carried Bids:  Hand carried bids prior to 30 minutes
before bid opening must be deposited in the "Bid Depository," Room
2A19, 819 Taylor Street, Fort Worth, Texas.  Hand carried bids
within 30 minutes of the stated bid opening time should be taken to the Bid
Opening Room, Room 2A20, prior to the time stated for bid opening.
                         (End of Clause)

 21 52.0000-4010 GENERAL NOTICES

  a.  In the technical specifications wherever the term "stabilized
aggregate base course" is used, or wherever a reference is made to a
section entitled "Stabilized Aggregate Base Course," it shall be deemed to
mean "Aggregate Base Course."
  b.  Bidders must provide full, accurate, and complete information as
required by this solicitation and its attachments.  The penalty for making
false statements in bids is prescribed in 18 USC 1001.  (FAR 52.214-4)
  c.  The Affirmative Action Requirement of the Equal Opportunity Clause
may apply to any contract resulting from this RFP.
  d.  Statements in technical section submittal paragraphs that
"Submittals shall be submitted in accordance with the Section 01300:
Submittals" shall be deemed to mean "Submittals shall be submitted in
accordance with Section 01300, SUBMITTAL PROCEDURES."
                              (End of Provision)

 22 52.0000-4049 PRINCIPAL CONTRACTING OFFICER

The Contracting Officer who signs this contract will be the Principal
Contracting Officer for this contract.  However, any Contracting Officer
assigned to the Fort Worth District, contracting within his or her
authority, may take formal action on this contract when a contract action
needs to be taken and the Principal Contracting Officer is unavailable.

 23 52.0000-4071 SUBMISSION OF BIDS VIA EXPRESS MAIL

  a.  Your attention is directed to Federal Acquisition Regulation (FAR)
52.214-5 SUBMISSION OF BIDS, which requires that bids be addressed to the
office specified in the solicitation, and show the time specified for
receipt, the solicitation number, and the name and address of the bidder.



ACCOMPANYING AMENDMENT NO. 0002 TO DACA63-99-B-0057

DACA63-99-B-0057 00100-8

  b.  When using express mail services (i.e. Federal Express, Air Borne,
Emery, etc.) other than the United States Postal Services Overnight
Express, you must include the room number in the address, which requires
delivery directly to a specific room.  Failure to include the room number
can cause delays, and could result in your bid being rejected as late.

 24 52.0000-4072 BIDDER'S QUALIFICATIONS

  Pursuant to FAR 9.1, before a bid is considered for award, the bidder may
be requested by the Government to submit a statement regarding his previous
experience in performing comparable work, his business and technical
organization, financial resources, and plant available to be used in
performing the work.

 25 52.0000-4074 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

  Whenever a contract or modification of contract price is negotiated, the
Contractor's cost proposals for equipment ownership and operating expenses
shall be determined in accordance with the requirements of the Section
00800, EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE.  A copy of EP
1110-1-8 "Construction Equipment Ownership and Operating Expense Schedule"
is available for review at the Area/Resident Office herein before listed.
Bidders/Contractors may purchase copies of EP 1110-1-8 (Volumes 1 through
12) by phoning (202) 783-3238, or by writing "Superintendent of Documents
U.S. Government Printing Office, Washington, D.C. 20402."  Major credit
cards are accepted.

 26 52.0000-4075 NOTICE REGARDING POTENTIAL EMPLOYMENT ON MILITARY INSTALLATION

  If the work called for by this request for proposal is located on a
military installation, offerors should check with post/base security to
determine if potential employees will be allowed on the base/post to seek
employment.

 27 52.0000-4076 PARTNERING

  In order to most effectively accomplish this contract, the government is
encouraging the formation of a cohesive partnership with the contractor and
its subcontractors.  This partnership would strive to draw on the strengths
of each organization in an effort to achieve a quality project done right
the first time, within budget, and on schedule.  This partnership would be
bilateral in make-up and participation would be totally voluntary.  Any
cost associated with effectuating this partnership will be agreed to by
both parties and will be shared equally with no change in contract price.

 28 52.0000-4077 SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS SUBCONTRACTING PLAN

  Reference FAR 52.219-0009.  The bidder/offeror shall take into
consideration only those subcontracts which he/she will award when
preparing the subcontracting plan required by the FAR.

 29 52.0000-4085 PAYMENTS BY ELECTRONIC FUNDS TRANSFER

1.  Reference Federal Acquisition Regulation (FAR) Clause 52.232-33
Mandatory Information for Electronic Funds Transfer Payment.
2.  Payments for any award resulting from this solicitation shall be made
by Electronic Funds Transfer (EFT) after 1 June 1999.  While EFT is not
mandatory at this time, it is highly recommended that the successful bidder
provide information to the Disbursing Office as soon as practicable after
contract award to allow EFT as it will be required after 1 June 1999.
3.  The Direct Deposit Form and Instructions required to process payments
for EFT can be found on the Fort Worth District home page at
http://www.swf.usace.army.mil/links/resource/finance.htm or obtained from
the contract specialist handling this solicitation.
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4.  A statement will be sent to the vendor detailing the amount and
effective date of payments made by direct deposit.
5.  All information on a vendor's Direct Deposit will be maintained in each
Contracting Office's database; therefore, the Direct Deposit form need only
be submitted once, unless the vendor is  using another name or "doing
business as" name.
                              (End of Provision)

 30 52.0000-4086 NOTIFICATION OF UNSUCCESSFUL BIDDERS

Federal Acquisition Regulation (FAR) Subpart 14.409-1, Award of
Unclassified Contracts, requires that the contracting officer notify each
unsuccessful bidder in writing or electronically within three days after
contract award.
This provision serves as your notice that the Ft. Worth District will post
all contract award information for this solicitation electronically on the
Fort Worth District Contracting Division Home Page located at
http://ebs.swf.usace.army.mil.   All bidders are required to review this
page daily after bid opening for award information.  We will not issue
unsuccessful bidder letters in writing.
                         (End of Provision)

 31 52.0036-4002 AVAILABILITY OF UTILITY SERVICES

Water, gas, and electricity are available from Government-owned and
operated systems.  See Section 00800 SPECIAL CLAUSES for details.

 32 52.0036-4501 PERFORMANCE OF WORK BY CONTRACTOR

  Unless he has submitted such description with his bid, the successful
bidder must furnish the Contracting Officer within 20 days after award, a
description of the work which he intends to perform with his own
organization (e.g., earthwork, paving, brickwork, or roofing), the
percentage of the total work this represents, and the estimated cost
thereof.

 33 52.0214-4000 CONTRACT CLAUSE AND SOLICITATION PROVISION NUMBERING (JAN 1990)

  This  document  is  computer  generated by  the  Standard  Army
Automated Contracting  System (SAACONS).  The numbering system used by the
computer for contract clauses and solicitation provisions differs slightly
from the procurement  regulations.   It  is similar and easily
recognizable.   The Federal Acquisition Regulation (FAR) numbering format
for contract clauses and  solicitation provisions is 52.2xx-x, with the
specific FAR  provision or  clause number being a sequence assigned within
each section or subpart 52.2.  SAACONS always uses a 9 digit number (e.g.
52.X2XX-XXXX).
  FAR  contract clauses and solicitation provisions are recognized by a
"0" in  the  6th digit of the SAACONS number.  Department of  Defense
Federal Acquisition Regulation Supplement (DFARS) contract clauses and
solicitation  provisions  are recognized by a "7" in the 6th digit of  the
SAACONS  number.   Army Federal Acquisition Regulation Supplement  (AFARS)
contract  clauses  and solicitation provisions are recognized by a "9"  in
the  6th  digit  of  the SAACONS  number.   Engineer  Federal  Acquisition
Regulation Supplement (EFARS) contract clauses and solicitation provisions
and local instructions and provisions which were previously referred to by
paragraph  number  only, now appear as "local clauses" with  local  clause
numbers.   They are recognizable by a "4" in the 6th digit of the  SAACONS
number.   The word "(EFARS)" will appear in parenthesis at the end of  the
title  of  the clause/provision from that supplement;  The word  "(Local)"
will  appear in like manner to identify local implementation.  (FAR, DFARS
AND AFARS clauses and provisions that have recently been modified or added
may  also be numbered as local clauses pending their integration into  the
SAACONS  database  by  the SAACONS contractor.  Until the  integration  is
complete  the title line will identify the regulatory source.  Examples of
the difference in the numbering are provided below:
      STANDARD NUMBERING SYSTEM                  SAACONS
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        FAR     52.227-1                        52.0227-0001
        DFARS   252.243-7000                    52.0243-7000
        AFARS   52.237-9030                     52.0237-9030
        EFARS   52.202-10001                    52.0202-4001 E
        LOCAL   NONE                            52.XXXX-4XXX L
Authorized  alternate versions of the clauses are sometimes used, and  are
identified  in  the  applicable  regulation by  sequential  Roman  numeral
identifiers.   When an alternate version is used the SAACONS clause number
will  be  followed  by  the appropriate  Roman  numeral  identified.   For
example,  FAR  Clause  52.202-1  in its Alternate I  version  is  entitled
"DEFINITIONS  (APR 1984)--ALTERNATE I (APR 1984)".  The clause number will
appear  as "52.202-1 I".  An Alternate II version of a clause would appear
as "52.xxxx-xxxx II".

 34 52.0214-4005 SUBMISSION OF BIDS (MAR 1997)

  (a) Bids and bid modifications shall be submitted in sealed envelopes or
packages (unless submitted by electronic means) (1) addressed to the office
specified in the solicitation, and (2) showing the time specified for
receipt, the solicitation number, and the name and address of the bidder.
  (b) Bidders using commercial carrier services shall ensure that the bid
is addressed and marked on the outermost envelope or wrapper as prescribed
in subparagraphs (a)(1) and (2) of this provision when delivered to the
office specified in the solicitation.
  (c) Telegraphic bids will not be considered unless authorized by the
solicitation; however, bids may be modified or withdrawn by written or
telegraphic notice.
  (d) Facsimile bids, modifications, or withdrawals, will not be considered
unless authorized by the solicitation.
  (e) Bids submitted by electronic commerce shall be considered only if the
electronic commerce method was specifically stipulated or permitted by the
solicitation.
                             (End of provision)
NOTICE:  REFERENCE PARAGRAPH (c) ABOVE, PROVISION ENTITLED "SUBMISSION OF
BIDS".  TELEGRAPHIC BIDS ARE NOT AUTHORIZED.  THE U.S. ARMY CORPS OF
ENGINEERS, FORT WORTH DISTRICT, DOES NOT HAVE A TELETYPE NUMBER.  IF A BID
MODIFICATION OR WITHDRAWAL MUST BE SUBMITTED BY TELEGRAM, THEN BIDDERS MUST
COORDINATE WITH WESTERN UNION FOR TIMELY DELIVERY.   THE GOVERNMENT ASSUMES
NO RESPONSIBILITY FOR LATE BID MODIFICATION OR WITHDRAWAL.

 35 52.0214-4208 AMENDMENTS OF INVITATION FOR BIDS

  Pursuant to FAR 14.208, the right is reserved, as the interest of the
Government may require, to revise or amend the specifications or drawings
or both prior to the date set for opening of bids.  Such revisions and
amendments, if any, will be announced by an amendment or amendments to this
Invitation for Bids.  If revisions and amendments are of a nature which
requires material changes in quantities or bid prices or both, the date set
for opening bids may be postponed by such number of days, as in the opinion
of the issuing officer, will enable bidders to revise their bids.  In such
cases, the amendment will include an announcement of the new date for
opening bids.

 36 52.0228-4203 SPECIAL NOTICE CONCERNING INDIVIDUAL SURETIES (FEB 1990)

  The Security interest, including pledged assets as set forth in the
contract clause entitled "PLEDGES OF ASSETS", and executed Standard Form 28
entitled "AFFIDAVIT OF INDIVIDUAL SURETY" shall be furnished with the bond.
FAILURE TO PROVIDE WITH THE BID BOND A PLEDGE OF ASSETS (SECURITY INTEREST)
IN ACCORDANCE WITH FAR 28.203-1 WILL RESULT IN REJECTION OF A BID WHICH IS
BONDED BY INDIVIDUAL SURETIES.

END OF SECTION 00100
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SECTION 01039 - EXCAVATION AND UTILITY CLEARANCE COORDINATION

PART 1  GENERAL

1.1  REFERENCES.  The publications listed below form a part of this specification to
the extent referenced. The publications are referred to in the text by basic
designation only.
    

Occupational and Safety Health Act (OSHA) 1983 (29 CFR 1926.65 Specific
Excavation Requirement)

Fort Hood Regulation (F.H. Reg) 420-27 Care, Maintenance, And Alterations Of
Facilities, paragraph 4.

F.H. Reg. 420-2 - Environment, Energy And Natural Resources, paragraphs 4-5b

FHT 420-X10 - Coordination For Land Excavation

1.2  DEFINITIONS.  Excavation and Utility Clearance or "Clearance": A completed FHT
420-X10 indicating approval and signed by the approving official as applicable.

1.3  DESCRIPTION 

1.3.1  Performance Requirement

1.3.1.1  Clearances.  Obtain excavation and utility clearance(s) before proceeding
with excavation of any kind. Ensure that subcontractors obtain clearance before
performing any excavation.

1.3.1.2  Responsibility.  The contractor is responsible for any property damage,
injury or death resulting from damaged or rupture to underground utility systems
when such damage or rupture was caused by his negligent actions.

1.3.1.3  Utility Disruption.  Excavation work shall be performed without disruption
of existing utility systems unless otherwise indicated on the Contract Drawings or
in the Technical Provisions.

1.4  REGULATORY REQUIREMENTS.  The Directorate of Public Works (DPW) will act as the
utilities company for the purposes outlined in 29 CFR, paragraph 1926.65.

1.5  SUBMITTALS

1.5.1  FHT 420-X10.  Apply for clearance(s) by submitting, in person, a completed
FHT 420-X10 to the Directorate of Public Works, Engineering Plans and Services
Division, Building #4228, Ft. Hood, Texas between the hours of 7:30 AM and 4:00 PM,
Monday through Friday, Federal holidays excluded.  Copies of this form and
information concerning it are available in Building #4228. For excavation work which
will commence during the period of September through December apply 21 days in
advance. Apply 7 calendar days in advance for excavation work which will commence
during the period of January through August.  When these application periods are not
practical due to Contract or Delivery Order completion times of 30 days or less,
apply within 3 working days after receipt of the Delivery Order and 7 calendar days
in advance of excavation for non-delivery order work.
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1.5.2  Drawings.  Submit one set of contract drawings of the proposed work
indicating all proposed utility layout and excavation plan(s) and the drawings
showing existing utilities and site conditions when submitting FHT 420-X10.

1.5.3  Resubmittals.  When excavation work does not start within 30 calendar days
after the clearance is issued the clearance will expire and the contractor shall
reapply.

1.6  COORDINATION MEETING

1.6.1  Scheduling.  Upon receipt of the submittals the government will schedule a
meeting(s) to be held at the project site with the Contractor and Government
personnel. Contractor shall arrange to have the excavating contractors at the
meeting.

1.6.2  Sequenced work.  When excavation work is such that the start of the various
types will be sequenced over the construction period, additional coordination
meetings to obtain excavation clearances will be required, as necessary to insure
that the start of the various types of excavation will occur within 30 days of the
issuance of an excavation clearance.

1.6.3  Utility Information.  Government personnel will provide information to the
contractor at the scheduled meeting of any known deviations from the utility systems
contract layout plans and as-built drawings.

1.7  SITE CONDITIONS

1.7.1  Utility Types.  The contractor is forewarned that the following may be
encountered at the site during excavation.

High and low voltage power lines.
High, medium and low pressure natural gas lines.
Liquid fuel lines.
Sanitary and storm sewer lines both gravity flow and pressurized.
Water lines.
Telephone cables containing up to 3000 pairs.
Communications and security systems.

1.7.2  Locations.  The exact locations of the buried utilities may vary from the
locations identified at the on-site meeting. The contractor shall perform such work
as necessary including hand excavation to determine the exact locations of the
various utility systems within 3-feet either side of locations as marked by DPW
personnel.

1.7.3  As-Built Drawings.  As-built drawings of existing utility systems, as may be
available, may be obtained by the contractor from the Directorate of Public Works,
Engineering Plans and Services Division, Building #4227, Ft. Hood Texas between the
hours of 7:30 A.M. and 4:00 P.M., Monday through Friday, Federal holidays excluded.

END



ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-99-B-0057

08 AUG 95 01041 - 1

SECTION 01041 - PREMOBILIZATION CONFERENCE

PART 1  GENERAL

1.1  SCHEDULING.  A Premobilization Conference may be scheduled after contract award
and prior to any mobilization on the site.  If a Preconstruction Conference is
scheduled by the Contracting Officer, then that meeting and the Premobilization
Conference will be held in conjunction at the location and time specified by the
Contracting Officer.  If a Preconstruction Conference is not scheduled by the
Contracting Officer, then the Contracting Officer's Representative (COR) will
schedule the Premobilization Conference and it will be held at the location and time
specified by the COR.

1.2  ATTENDANCE.  The Contractor's Project Manager, Superintendent and his Quality
Control (QC) Manager shall attend this meeting.  The Contractor is encouraged to
have representation from his sub-contractors at this conference.  The COR may invite
using, service, engineering, security and other Government personnel to attend this
conference.

1.3  PURPOSE.  The main purpose of this conference is to enable the COR to outline
the procedures that will be followed by the Government in its Quality Assurance of
the contract.  This conference will allow the Contractor an opportunity to ask
questions pertaining to the contract.

1.3.1  The following is a list of items that the COR will discuss during this
conference.  This is not considered to be a complete listing.

a.  Identification and roles of the Contracting Officer's  Representative and
the Construction Inspector.

b.  Government Furnished Equipment, if applicable.

c.  As-Built Drawings.

d.  Contractor's Quality Control:  The Contractor shall submit a list of QC
personnel, their qualifications, and their responsibilities and authorities as
related to the contract.

e.  Safety and Health Requirements.

f.  Contractor's Job Layout and Storage Area.

g.  Contractor's Utilities

h.  Security Requirements and Other Base Regulations, if applicable.

i.  Disposition of Salvageable Property.

j.  O & M Manuals, Spare Parts Data, Spare Parts, Inventories of Installed
Equipment, and Special Tools.

k.  Warranty of Construction.

l.  Equipment Warranty Identification Tags.
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END
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SECTION 01330 – SUBMITTAL PROCEDURES

PART 1  GENERAL

1.1  SECTION INCLUDES

1.1.1  Procedures.  For submittals identified in the Technical Provisions of
Divisions 1 - 16 and paragraph 1.13 of this Section.

1.1.2  Schedule of the following types of submittals which may be required and the
number of sets/units required of each which will be retained by the Government. 
Each submittal shall also include the number of sets/units that the contractor
requires to be returned.

a.  Shop drawings: three sets

b.  Samples: one each

c.  Product data: two sets

d.  Manufacturers instructions: two sets

e.  Manufacturers certifications: two sets

f.  Mix Designs: two sets

g.  Test/Inspection results: two sets

h.  Operation and Maintenance Manuals: five sets

i.  Equipment lists: two sets

j.  As-Built Drawings: one set

k.  Construction Quality Control Report: one each

1.2  REFERENCES.  The publications listed below form a part of this specification to
the extent referenced. The publications are referred to in the text by basic
designation only.

ENG FORM 4025-R

1.3 SUBMITTAL PROCEDURES

1.3.1  Transmittal.  Transmit submittals which require approval with a completed ENG
Form 4025-R to the Contracting Officer. Complete the form in accordance with the
instructions contained thereon. Transmit Daily Construction Quality Control Reports
and field test reports to the Contracting Officer.

1.3.2  Approval of Materials.  Materials shall be selected well in advance of the
time that materials will be required in the work.  Laboratory test results from
samples shall be submitted for approval not less than 15 days before the material is
required in the work.
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1.3.3  Field Test Results.  Field test reports shall be attached to the Daily
Construction Quality Control Report on the day that the tests were performed and
submitted to the Contracting Officer.  Final results shall be submitted to the
Contracting Officer within 5 working days after completion of the test.  If final
results are not available on the day that the tests were performed, then the
contractor shall indicated the preliminary results on the Daily Construction Quality
Control Report.

1.3.4  Reports.  Laboratory and/or field reports shall include the following
information:

a.  Testing laboratory name, address, telephone number, and responsible
officer of the testing laboratory.

b.  Date issued.

c.  Project title and number.

d.  Date and time of sampling or inspection.

e.  Location in Project.

f.  Type of inspection or test.

g.  Date of test.

h.  Results of test.

i.  Name of inspector/tester.

1.4  SHOP DRAWINGS.  Shop Drawings shall indicate material thickness, sizes, type
and grade of material, dimensions, and construction details.  Drawings shall also
include catalog cuts, erection details, manufacturers descriptive data and
installation instructions, and templates.

1.5  SAMPLES

1.5.1  Characteristics.  Submit samples to illustrate functional and aesthetic
characteristics of the product, with integral parts and attachment devices.

1.5.2  Finishes, Textures, and Patterns.  Submit samples required in the Technical
Provisions specifing color, texture, and pattern for Government approval.

1.5.3  Identification.  Include identification on each sample with full project
information.

1.6  PRODUCT DATA.  Submit copies marked to identify only the applicable products,
models, options, and other data. Supplement manufacturers standard data to provide
information unique to this Project.

1.7  MANUFACTURERS INSTRUCTIONS.  Submit manufacturers' printed instructions for
delivery, storage, assembly, installation, start-up, adjusting and finishing as
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applicable. Identify any conflicts between manufacturers instructions and the
Contract Documents.

1.8  CERTIFICATES OF COMPLIANCE.  Submit certifications which indicate material,
product or skill provided conforms to or exceeds specified requirements. Submit
supporting reference date, affidavits and certifications as appropriate.
Certifications shall be signed by an authorized official and indicate the position
held.

1.9  OPERATION AND MAINTENANCE DATA.  Submit complete Operation and Maintenance Data
for review prior to final acceptance and payment. When the Technical Provisions of
this Contract includes Section 01735, the data shall comply with the requirements
therein.

1.10  EQUIPMENT LISTS.  Submit prefinal lists two weeks prior to final inspection
and the final lists within 15 days after final inspection.  When the Technical
Provisions of this Contract includes Section 01735, the lists shall comply with the
requirements therein.

1.11  AS-BUILT DRAWINGS.  Submit complete final Asbuilt Drawings within 30 calendar
days after final inspection as specified in the contract special provisions and the
technical provisions of Section 01340. Submit final Asbuilt Drawings for review
sufficiently in advance to meet this requirement.

1.12  MANUFACTURERS' TEST.  Submit test reports of manufactured items which are
certified by a commercial testing laboratory showing complete test results.
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1.13  SUBMITTAL SCHEDULE

Description Technical Provision Type

(SEE SUBMITTAL REGISTER)
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SECTION 01340 - AS-BUILT DRAWINGS

PART 1  GENERAL

1.1  Description

1.1.1  Provide accurate and complete as-built drawings (blue print and Computer
Aided Design Drawings (CADD) in MicroStation 95 format) as a permanent record of the
construction as installed and completed by the Contractor consisting of drawings
containing all of the information, however minor, shown on the contract set of
drawings which was incorporated in the work; all additional work not appearing on
the contract drawings and all variations in site conditions uncovered or discovered.

1.1.2  Provide final as-built drawings (blue print and CADD) within 30 calendar days
from date of final inspection, which includes Government review time and receipt of
approval from the Contracting Officer. All prints and reproducible drawings shall
become the property of the Government upon final approval of the drawings.

1.2  Requirements

1.2.1  Preliminary As-built Drawings

1.2.1.1  Obtain from Drafting Section. DPW, Bldg 4227, Ft Hood, TX, one full size
set of contract drawings (blue line prints)and CAD drawings from Contracting Officer
Representative (COR)for use in preparing preliminary as-built drawings.

1.2.1.2  Mark up and annotate the blue line prints during the course of construction
to show the current as-built conditions.  Maintain the drawings at the job site
during working hours.

1.2.1.3  The marked up drawings shall be made available for review by the government
at the job site during the course of construction and at the Final Inspection.

1.2.2  Final As-Built Drawings

1.2.2.1  Upon approval of preliminary as-built drawings obtain from the Drafting
Section, DPW, Bldg 4227, Ft Hood, TX, the original set of contract drawings for use
in preparing the final as-built drawings.

1.2.2.2  Modify the original set of contract drawings (blue print and CAD drawings)
as necessary to correctly show all the features of the project as it has been
constructed by bringing the contract set originals into agreement with the approved
preliminary as-built drawings.

1.2.2.3  Keep the original drawings free of dirt and stains and protect from loss or
damage until returned to the Contracting Officer. Replace any original drawings
which are damaged or lost while in Contractors possession.

1.2.3  As-built Information

1.2.3.1  Show all changes from the contract drawings which are made in the work; all
additional work incorporated into the work by contract modification; and additional
information uncovered or discovered during the course of construction.
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1.2.3.2  Show location of any changes within the building, structure or facility. 

1.2.3.3  Show changes in details of design and additional information obtained from
working drawings specified to be prepared and/or furnished by the Contractor
including but not limited to fabrication, erection, installation and placement
details; sizes; materials; and dimensions.

1.2.3.4  Show actual grade, elevations and alignment to existing plan scale the
roads, structures, drainage and utilities if any changes were made from the contract
drawings.

1.2.3.5  Show changes to topography affected by the work.

1.2.3.6  Show the location and description of utility lines and other structures or
facilities of any kind discovered or uncovered within the work site. Indicate
location, depth and position with offset distances measured from adjacent permanent
features.
Delete options shown on the drawings which were not selected. Where options are
provided for in the technical provisions, show on the drawings the option selected.

1.3  SUBMITTALS

1.3.1  Preliminary As-Built Drawings

1.3.1.1  Submit to the Contracting Officer through the Contracting Officers
Representative for approval after review by the Contracting Officers Representative
for accuracy and completeness. 

1.3.1.2  Schedule the submittal so as to meet the requirement to provide the
Government with approved final as-built drawings within 30 calendar days after final
inspection.

1.3.1.3  Upon approval, the preliminary as-built drawings will be returned to the
Contractor for use in the preparation of final as-built drawings (blue print and CAD
drawings). If upon review, the preliminary as-built drawings are found to contain
errors or omissions they will be returned to the Contractor for corrections and
resubmittal.

1.3.2  Final As-Built Drawings

1.3.2.1  Submit to the Contracting Officer for approval together with the approved
preliminary as-built drawings.

1.3.2.2  Provide final approved as-built drawings (blue print and CAD
drawings)within 30 calendar days after the final inspection date. Schedule the
submittal for approval to provide for a Government review time of ten calendar days
and receipt of approval from the Contracting Officer.

1.3.2.3  Upon completion of final revisions, letter or stamp each drawing with the
words "DRAWINGS OF WORK AS-BUILT" with letters at least 3/16 inch high placed below
the title block between the border and the trim line. Place in the revision block
above the latest revision notation the date of completion, the words "REVISED
AS-BUILT" and the signature of the Contractors representative.
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1.4  Revisions

1.4.1  If Contractor performs work after submission of the as-built drawings which
changes the as-built condition, furnish revised and/or additional drawing to depict
the revised as-built condition.

1.4.2  Comply with all provisions of this Section in preparing and submitting
revised as-builts.

1.5  QUALITY ASSURANCE

1.5.1  As-Built Content.  Provide as-built information by means of drawings, details
and notes indicating location, dimensions, sizes, capacities, materials, alignment,
offsets, grades, depths and elevations as appropriate to thoroughly and accurately
show the work.

1.5.2  Draftsmanship

1.5.2.1  Neat, clean and legible and in compliance with the American Institute of
Architects Architectural Graphic Standards.

1.5.2.2  Match the adjacent existing line work and lettering for type, density, size
and style.

1.5.2.3  Use plastic lead on plastic base material and graphite lead on paper base
material for all pencil work.

1.5.2.4  Title Blocks.  Use the same title block layout and format on new as-built
drawings as that used on the original drawings. 

1.5.3  Government Review

1.5.3.1  Government will review all as-built submittals for accuracy and conformance
with the provisions of this Section.

1.5.3.2  Make all corrections, changes, additions and deletions required by the
Government.

END
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CEGS-01351 (May 1997)

SECTION 01351
SAFETY, HEALTH, AND EMERGENCY RESPONSE (HTRW/UST)

05/97

1.1   REFERENCES

The publications listed below form a part of this specification to the
extent referenced.  The publications are referred to in the text by basic
designation only.

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS(ACGIH)

ACGIH-02 (1996) Threshold Limit Values for
Chemical Substances and Physical Agents 
and Biological Exposure Indices

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI Z358.1 (1990) Emergency Eyewash and Shower
Equipment

AMERICAN PETROLEUM INSTITUTE (API)

API Std 2015 (1994) Safe Entry and Cleaning of
Petroleum Storage Tanks

API Publ 2219 (1986) Safe Operation of Vacuum Trucks 
in Petroleum Service

API RP 1604 (1996) Closure Underground Petroleum
  Storage Tanks CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1904 Recording and Reporting Occupational
Injuries and Illnesses

29 CFR 1910 Occupational Safety and Health Standards

29 CFR 1926 Safety and Health Regulations for
Construction

49 CFR 171 General Information, Regulations, and
Definitions

49 CFR 172 Hazardous Materials Table, Special
Provisions, Hazardous Materials Communications, 
Emergency Response Information, and Training 
Requirements

ENGINEERING MANUALS

EM 385-1-1 (1996) U.S. Army Corps of Engineers
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Safety and Health Requirements Manual

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)

NIOSH Pub No. 85-115 (1985) Occupational Safety and Health
Guidance Manual for Hazardous Waste Site 
Activities

1.2   DESCRIPTION OF WORK

 This section provides additional requirements for implementing the
accident prevention provisions of EM 385-1-1, and specifies a Site Safety
and Health Plan (SSHP) which shall satisfy the requirements for submission
of a separate Accident Prevention Plan (APP) as required by EM 385-1-1.
The requirements shall apply to work performed in both "contaminated" and
"clean" areas.

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation;
submittals having an "FIO" designation are for information only.  The
following shall be submitted in accordance with Section 01330 SUBMITTAL
PROCEDURES:

SD-04 Drawings

Work Zones; [GA].

Drawings shall include initial work zone boundaries:

SD-09 Reports

Monitoring/Sampling Results; [FIO].

Personnel exposure monitoring/sampling results.

1.4 REGULATORY REQUIREMENTS

Work performed under this contract shall comply with EM 385-1-1, applicable
Federal, state, and local safety and occupational health laws and
regulations.  This includes, but is not limited to, Occupational Safety and
Health Administration (OSHA) standards, 29 CFR 1910, especially Section
.120, "Hazardous Waste Site Operations and Emergency Response" and 29 CFR
1926, especially Section .65, "Hazardous Waste Site Operations and
Emergency Response".  Matters of interpretation of standards shall be
submitted to the appropriate administrative agency for resolution before
starting work.  Where the requirements of this specification, applicable
laws, criteria, ordinances, regulations, and referenced documents vary, the
most stringent requirements shall apply.

1.5 PRECONSTRUCTION SAFETY CONFERENCE

1.6 SAFETY AND HEALTH PROGRAM
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OSHA Standards 29 CFR 1910, Section .120 (b) and 29 CFR 1926,
Section .65 (b) require employers to develop and implement a written Safety
and Health Program for employees involved in hazardous waste operations.
The site-specific program requirements of the OSHA Standards shall be
integrated into one site-specific document, the Site Safety and Health Plan
(SSHP).  The SSHP shall interface with the employer's overall Safety and
Health Program.  Any portions of the overall Safety and Health Program that
are referenced in the SSHP shall be included as appendices to the SSHP.

1.7   SITE SAFETY AND HEALTH PLAN

1.7.1   Preparation and Implementation

A Site Safety and Health Plan (SSHP) shall be prepared covering onsite work
to be performed by the Contractor and all subcontractors.  The Safety and
Health Manager shall be responsible for the development, implementation and
oversight of the SSHP.  The SSHP shall establish, in detail, the protocols
necessary for the anticipation, recognition, evaluation, and control of
hazards associated with each task performed.  The SSHP shall address site-
specific safety and health requirements and procedures based upon site-
specific conditions.  The level of detail provided in the SSHP shall be
tailored to the type of work, complexity of operations to be performed, and
hazards anticipated.  Details about some activities may not be available
when the initial SSHP is prepared and submitted.  Therefore, the SSHP shall
address, in as much detail as possible, anticipated tasks, their related
hazards and anticipated control measures.  Additional details shall be
included in the activity hazard analyses as described in paragraph ACTIVITY
HAZARD ANALYSES.

1.7.2   Acceptance and Modifications

Prior to submittal, the SSHP shall be signed and dated by the Safety and
Health Manager.  The SSHP shall be submitted for review [15] days prior to
the Preconstruction Safety Conference.  Deficiencies in the SSHP will be
discussed at the preconstruction safety conference, and the SSHP shall be
revised to correct the deficiencies and resubmitted for acceptance.  Onsite
work shall not begin until the plan has been accepted.  A copy of the
written SSHP shall be maintained onsite.  As work proceeds, the SSHP shall
be adapted to new situations and new conditions.  Changes and modifications
to the accepted SSHP shall be made with the knowledge and concurrence of
the Safety and Health Manager, the Site Superintendent, and the Contracting
Officer.  Should any unforeseen hazard become evident during the
performance of the work, the Site Safety and Health Officer (SSHO) shall
bring such hazard to the attention of the Safety and Health Manager,and the
Contracting Officer, both verbally and in writing, for resolution as soon
as possible.  In the interim, necessary action shall be taken to re-
establish and maintain safe working conditions in order to safeguard onsite
personnel, visitors, the public, and the environment.  Disregard for the
provisions of this specification or the accepted SSHP shall be cause for
stopping of work until the matter has been rectified.

1.7.3   Availability
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The SSHP shall be made available in accordance with 29 CFR 1910,
Section .120 (b)(1)(v) and 29 CFR 1926, Section .65 (b)(1)(v).

1.7.4   Elements

Topics required by 29 CFR 1910, Section .120 (b)(4) 29 CFR 1926, Section
.65 (b)(4) and the Accident Prevention Plan as described in

Appendix A of EM 385-1-1 and those described in this section shall be
addressed in the SSHP.  Where the use of a specific topic is not applicable
to the project, the SSHP shall include a statement to justify its omission
or reduced level of detail and establish that adequate consideration was
given the topic.

1.8 HAZARD/RISK ANALYSIS

The SSHP shall include a safety and health hazard/risk analysis for each
site task and operation to be performed.  The hazard/risk analysis shall
provide information necessary for determining safety and health procedures,
equipment, and training to protect onsite personnel, the environment, and
the public.  Available site information shall be reviewed when preparing
the "Hazard/Risk Analysis" section of the SSHP.  The following elements, at
a minimum, shall be addressed.

1.8.1   Site Tasks and Operations (Workplan)

The SSHP shall include a comprehensive section that addresses the tasks and
objectives of the site operations and the logistics and resources required
to reach those tasks and objectives.

1.8.2   Hazards

The following potential hazards may be encountered during site work.  These
are not complete lists; therefore, they shall be expanded and/or revised as
necessary during preparation of the SSHP.

1.8.2.1 Safety Hazards

1.8.3   Action Levels

 1.8.3.1 General

Action levels shall be established for the situations listed below, at a
minimum.  The action levels and required actions (engineering controls,
changes in PPE, etc.) shall be presented in the SSHP in both text and
tabular form.

a.  Implementation of engineering controls and work practices.

b.  Upgrade or downgrade in level of personal protective equipment.

c.  Work stoppage and/or emergency evacuation of onsite personnel.

d.  Prevention and/or minimization of public exposures to hazards
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created by site activities.

1.9   ACTIVITY HAZARD ANALYSES

Prior to beginning each major phase of work, an Activity Hazard Analysis
shall be prepared by the Contractor performing that work and submitted for
review and acceptance.  The format shall be in accordance with EM 385-1-1,
figure 1-1.  A major phase of work is defined as an operation involving a
type of work presenting hazards not experienced in previous operations or
where a new subcontractor or work crew is to perform.  The analysis shall
define the activities to be performed and identify the sequence of work,
the specific hazards anticipated, and the control measures to be
implemented to eliminate or reduce each hazard to an
acceptable level.  Work shall not proceed on that phase until the activity
hazard analysis has been accepted and a preparatory meeting has been
conducted by the Contractor to discuss its contents with everyone engaged
in the activities, including the government onsite representatives.  The
activity hazard analyses shall be continuously reviewed and when
appropriate modified to address changing site conditions or operations,
with the concurrence of the Safety and Health Manager, the Site
Superintendent, and the Contracting Officer.

1.10   TRAINING

Personnel shall receive training in accordance with the Contractor's
written safety and health training program and 29 CFR 1910 Section.120, 29
CFR 1926 Section .65, and 29 CFR 1926 Section .21.

1.11   SAFETY PROCEDURES, ENGINEERING CONTROLS AND WORK PRACTICES

The SSHP shall describe the standard operating safety procedures,
engineering controls and safe work practices to be implemented for the work
covered.  These shall include, but not be limited to, the following:

1.11.1   General Site Rules/Prohibitions
General site rules/prohibitions (buddy system, eating, drinking, and
smoking restrictions, etc).

1.11.2   Work Permit Requirements

Excavation, hot work, confined space, etc.

1.11.3   Material Handling Procedures

Soils, liquids, materials.

1.11.3.1   Spill and Discharge Control

Written spill and discharge containment/control procedures shall be
developed and implemented.  These procedures shall address radioactive
wastes, shock sensitive wastes, laboratory waste packs, material handling
equipment, and appropriate procedures for tank and vault entry as well as
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drum and container handling, opening, sampling, shipping and transport.
These procedures shall describe prevention measures, such as building berms
or dikes; spill control measures and material to be used (e.g. booms,
vermiculite); location of the spill control material; personal protective
equipment required to cleanup spills; disposal of contaminated material;
and who is responsible to report the spill.  Storage of contaminated
material or hazardous materials shall be appropriately bermed, diked and/or
contained to prevent any spillage of material on uncontaminated soil.  If
the spill or discharge is reportable, and/or human health or the
environment are threatened, the National Response Center, the state, and
the Contracting Officer shall be notified as soon as possible.

1.11.3.2   Materials Transfer Safety

Liquids and residues shall be removed from the tanks using explosion-proof
or air-driven pumps.  Pump motors and suction hoses shall be bonded to the
tank and grounded to prevent electrostatic ignition hazards.  Use of a hand
pump will be permitted to remove the last of the liquid from the bottom of
the tanks.  If a vacuum truck is used for removal of liquids or residues,
the area of operation for the vacuum truck shall be vapor free.  The truck
shall be located upwind from the tank and outside the path of probable
vapor travel.  The vacuum pump exhaust gases shall be discharged through a
hose of adequate size and length downwind of the truck and tank area.
Vacuum truck operating and safety practices shall conform to API Publ 2219.
Tank residues shall be collected in drums, tanks, or tank trucks labeled
according to 49 CFR 171 and 49 CFR 172 and disposed of as specified.  After
the materials have been transferred and the tanks have been exposed,
fittings and lines leading to the tanks shall be disconnected and drained
of their contents.  The contents of the lines shall not spill to the
environment during cutting or disconnecting of tank fittings.  Materials
drained shall be transferred into DOT-approved drums for storage and/or
transportation.  Only non-sparking or non-heat producing tools shall be
used to disconnect and drain or to cut through tank fittings.  Electrical
equipment (e.g., pumps, portable hand tools, etc.) used for tank
preparation shall be explosion-proof.  Following cutting or disconnecting
of the fittings, openings leading to the tanks shall be plugged.

1.11.3   Hot Work

Hot work shall not be permitted on or within the tanks except as outlined
herein.  Prior to conducting hot work, a hot work permit shall be prepared
and submitted.  An example format for a hot work permit shall be included
in the SSHP.  The permit shall describe compliance with the following
procedures.  After tank interiors have been decontaminated, hot work may be
conducted only when the tank is inerted, and to the extent necessary to
begin dismantling the tanks.  After decontamination of tank interiors, hot
work shall not be performed unless monitoring indicates atmospheres within
and immediately surrounding the tanks are less than 8% oxygen inside the
tank and less than 10% of the LFL outside the tank; continuous monitoring
shall continue until the hot work is completed.  The hot work prohibition
includes welding, cutting, grinding, sawing, or other similar operations
which could be expected to potentially generate combustion-producing
temperatures or sparks, or which could produce potentially hazardous fumes
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or vapors.  An individual at each hot work site shall be designated as a
fire watch.

1.11.4 Tank Purging for Permit-Required Confined Space Entries

Tanks shall be purged for confined space entry.  The flammable vapors shall
be reduced to less than 10% of the LFL and the oxygen content shall be
between 19.5% and 23.5%.  Confined space entry into the tanks shall not be
attempted unless absolutely necessary, as for example, to remove sludge
from the tank.  Flammable vapors may be exhausted from the tank by any of
the methods from API RP 1604 listed below, or any method approved by
the Contracting Officer.  The SSHP shall specify the purging method to be
used.

a.  Ventilation by Eductor-Type Air Movers:  The eductor-type air
mover shall be properly bonded and grounded to prevent the generation and
discharge of static electricity.  When using this method, the fill (drop)
tube shall remain in place to ensure ventilation at the bottom of the tank.
Tanks equipped with fill (drop) tubes that are not removable shall be
purged by this method.  An eductor extension shall be used to discharge
vapors a minimum of 3.7 meters (12 feet) above grade or 1 meter
(3 feet) above adjacent roof lines, whichever is greater.  If this is not
possible, alternative methods shall be proposed and approved prior to
purging.  Noise levels generated by these devices as a result of high
airflow may exceed OSHA PELs.  Noise levels shall be evaluated and
appropriate hearing protection shall be provided.

b.  Ventilation by Diffused Air Blowers:  When using this purging
method, the air-diffusing pipe is properly bonded and grounded to prevent
the discharge of a spark.  Fill (drop) tubes shall be removed to allow
proper diffusion of the air in the tank.  Air supply shall be from a
compressor that has been checked to ensure that Grade D breathing air is
being supplied.  Air pressure in the tank shall not exceed 34 kPa (5 psi)
gauge to avoid tank failure.

c.  Commercial Emulsifiers and Volatile Fuel Encapsulators:  These
products are completely miscible in water, aid in the elimination of
flammable vapors, and are biodegradable.  Regulatory requirements for
treatment and disposal of the water shall be determined prior to using this
method.  Standing outside the tank, the operator shall rinse the tank with
a 3-to-6 percent solution of the product using a pressure sprayer through a
tank opening.  Explosive concentrations shall be measured at several levels
(top, middle, and bottom) within the tank.  If readings are greater than
10% of the LFL, the tank shall be rinsed again.  When LFL readings
areacceptable, the water in the tank shall be pumped out for disposal.

1.11.5 Tank Inerting (No Entry)

Following the removal of tank contents but prior to excavation of the tanks
and tank preparation activities, the tanks shall be inerted only by
introducing an inert gas, carbon dioxide (CO2) or liquid nitrogen (N2), to
remove flammable vapors.  Before inerting, all openings in the tanks shall
be plugged with threaded or expansion type plugs except the vent tube and
the opening to be used for introducing the inert gas.  Within 30 minutes
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prior to initiating any activities (e.g., excavating, preparation, removal,
opening, demolition, transportation, or other similar activities) involving
a tank which has been inerted, the inerted nature of the tank (oxygen
levels less than 8%) shall be verified.

a.  CO2 fire extinguishers shall not be used for inerting the tank
interiors.  If a compressed gas (e.g., CO2 or N2) is introduced into the
tank the following requirements shall be met to prevent the buildup of
static electricity:

(1)  The UST and the compressed gas supply tank shall be bonded
together and grounded.

(2)  The compressed gas shall be supplied only at low flows.

(3)  The liquid or gas shall be released at the tank bottom so
that static electricity is not generated by liquid falling to the bottom of
the tank.  The tank shall be slowly filled from the bottom up.

b.  Dry ice, which evolves CO2 gas as it evaporates, if used, shall
be introduced in the amount of at least 10 kg per 400 L (3 pounds per 100
gal)of tank capacity.  Skin contact with dry ice shall be prevented by
wearing heavy cloth gloves.

c.  Sufficient quantities of inert gas (CO2 or N2) shall be
introduced into the tanks to lower the oxygen content to less than 8%.
Pressure inside the tank shall not exceed 34 kPa (5 psi). Prior to
proceeding with additional activities on the tank (e.g., excavating), the
oxygen content of the tanks shall be monitored to confirm that it is less
than 8%.  Additional oxygen level monitoring shall be conducted at least
hourly while activities involving the tanks are underway but prior to
decontamination of tank interiors; at least daily during periods in which
the tanks are not being disturbed but prior to decontamination of their
interiors; or as directed by the Contracting Officer.  If monitoring of
tank interiors indicates that oxygen levels are not remaining below 8%,
additional inert gas shall be introduced and more frequent oxygen
monitoring shall be initiated.

d.  During inerting procedures, an extension vent tube a minimum of
3.7 meters (12 feet) above grade or 1 meter (3 feet) above any adjacent
(within 22.5 meters (75 feet)) roof lines, whichever is greater shall be
used to discharge tank vapors.  If this is not possible, alternative
methods shall be proposed and approved prior to inerting.  Continuous
combustible gas/oxygen monitoring shall be conducted at the vent and inert
gas introduction holes.

1.11.6 Tank Atmosphere Testing

The air within the storage tanks shall be monitored to ensure the space is
either adequately purged and safe for personnel entry, or to ensure the
tank has been adequately inerted and the oxygen content is less than 8%.
In both instances, monitoring shall be performed at the top, bottom, and
middle areas of the tanks to ensure stratification has not occurred.
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Monitoring results shall be reported to project personnel to ensure safe
operations.  Data shall be recorded as specified.

1.11.6.1   Monitoring to Ensure Purging

When monitoring to ensure purging, both oxygen content and LFL readings are
required.  Prior to obtaining LFL readings, the Contractor shall monitor
the oxygen content of the space and verify that the combustible gas
indicators are operating within the oxygen limits identified by the CGI
manufacturer.  Personnel shall not be permitted to enter spaces with oxygen
levels less than 19.5%, except in emergencies, and then only when equipped
with the proper PPE and when following permit-required confined space entry
procedures.  Toxic air contaminants shall be monitored.

1.11.6.2   Monitoring to Ensure Inerting

Inerted tanks shall be monitored to ensure oxygen readings remain below a
maximum allowable percentage of 8% by volume.

1.11.7   Tank Lifting

Tanks shall be lifted using equipment with a rated capacity greater than
the load to be lifted.  Tanks shall be lifted by lifting eyes or by straps
under the ends of the tanks.  Tanks shall not be lifted by the manhole
flange or by removing the bungs.  Personnel shall be directed to remain
away from the ends of the tanks and tanks shall be positioned, whenever
possible, with the ends oriented away from occupied or traveled areas, due
to potential for rupture.  During transportation, the tanks shall be
secured to prevent movement.

1.11.8   Tank Demolition

The tanks excavated as part of this project shall be demolished before
being removed from the site unless they are transported directly to a state
certified tank destruction facility.  Demolition will not be permitted
until a decontamination of the interiors and exteriors is complete.
Demolition shall involve opening the tanks sufficiently to permanently
prohibit further use as containers of liquids.  Tanks shall be inerted and
tested before they are opened.  Plans and procedures, including a list of
materials and supplies, for safely and effectively demolishing the tanks
shall be submitted in the SSHP.

1.11.9   Tank Cleaning

Safety practices and procedures for the cleaning of the storage tanks shall
conform to API Std 2015.  Opening of the tanks to permit decontamination
shall be conducted utilizing only methods approved in the SSHP.  The
interior and exterior of the tank shall be decontaminated prior to removing
it from the work site unless the tank is being transported directly to a
state certified tank destruction facility.  Plans and procedures, including
materials and supplies, for safely and effectively opening the tanks,
cleaning surfaces of the interior and exterior of the tanks, and disposing
of the decontamination fluids shall be submitted in the SSHP.  Volatile
organic solvents shall not be permitted to be utilized for decontamination
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procedures.  Personnel shall not enter any of the storage tanks as a part
of this project, except when following permit-required confined space entry
procedures.  Decontamination fluids shall be collected and disposed.  Upon
completion of this project, written certification shall be made that the
tank was properly decontaminated prior to being removed from the site.

1.12   EMERGENCY RESPONSE AND CONTINGENCY PROCEDURES

An Emergency Response Plan, that meets the requirements of 29 CFR 1910
Section .120 (l) and 29 CFR 1926 Section .65 (l), shall be developed
 and implemented as a section of the SSHP.  In the event of any emergency
associated with remedial action, the Contractor shall, without delay, alert
all onsite employees that there is an emergency situation; take action to
remove or otherwise minimize the cause of the emergency; alert the
Contracting Officer; and institute measures necessary to prevent repetition
of the conditions or actions leading to, or resulting in, the emergency.

Procedures for reporting incidents to appropriate government agencies.
In the event that an incident such as an explosion or fire, or a spill or
release of toxic materials occurs during the course of the project, the
appropriate government agencies shall be immediately notified.  In
addition, the Contracting Officer shall be verbally notified immediately
and receive a written notification within 24 hours.  The report shall
include the following items:

(1)  Name, organization, telephone number, and location of the
Contractor.

(2)  Name and title of the person(s) reporting.

(3)  Date and time of the incident.

(4)  Location of the incident, i.e., site location, facility
name.

5)  Brief summary of the incident giving pertinent details
including type of operation ongoing at the time of the incident.

(6)  Cause of the incident, if known.

(7)  Casualties (fatalities, disabling injuries).

(8)  Details of any existing chemical hazard or contamination.

(9)  Estimated property damage, if applicable.

(10)  Nature of damage, effect on contract schedule.

(11)  Action taken to ensure safety and security.

(12)  Other damage or injuries sustained, public or private.

k.  Procedures for critique of emergency responses and follow-up.
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1.13   INSPECTIONS

The SSHO shall perform daily inspections of the jobsite and the work in
progress to ensure compliance with EM 385-1-1, the Safety and Health
Program, the SSHP and other occupational health and safety requirements of
the contract, and to determine the effectiveness of the SSHP.  Procedures
for correcting deficiencies (including actions, timetable and
responsibilities) shall be described in the SSHP.  Follow-up inspections to
ensure correction of deficiencies shall be conducted and documented.

1.14   SAFETY AND HEALTH PHASE-OUT REPORT

A Safety and Health Phase-Out Report shall be submitted within [10]
working days following completion of the work, prior to final acceptance of
the work.  The following minimum information shall be included:

a.  Summary of the overall performance of safety and health
(accidents or incidents including near misses, unusual events, lessons
learned, etc.).

b.  Final decontamination documentation including procedures and
techniques used to decontaminate equipment, vehicles, and onsite
facilities.

c.  Summary of exposure monitoring and air sampling accomplished
during the project.

d.  Signatures of Safety and Health Manager and SSHO.

-- End of Section --
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SECTION 01410

ENVIRONMENT PROTECTION
02/97

1.1 GENERAL REQUIREMENTS

The Contractor shall perform the work minimizing environmental pollution and
damage as the result of construction operations.  Environmental pollution
and damage is the presence of chemical, physical, or biological elements or
agents which adversely affect human health or welfare; unfavorably alter
ecological balances of importance to human life; affect other species of
importance to humankind; or degrade the utility of the environment for
aesthetic, cultural and/or historical purposes.  The control of
environmental pollution and damage requires consideration of land, water,
and air, and includes management of visual aesthetics, noise, solid waste,
as well as other pollutants.  The environmental resources within the project
boundaries and those affected outside the limits of permanent work shall be
protected during the entire duration of this contract.

1.1.1 Subcontractors

The Contractor shall ensure compliance with this section by subcontractors.

1.1.2 Environmental Protection Plan

The Contractor shall submit an environmental protection plan within 15 days
after receipt of the notice to proceed.  Approval of the Contractor's plan
will not relieve the Contractor of responsibility for adequate and
continuing control of pollutants and other environmental protection
measures.  The environmental protection plan shall include, but shall not be
limited to, the following:

a.  A list of Federal, State, and local laws, regulations, and permits
concerning environmental protection, pollution control and
abatement that are applicable to the Contractor's proposed
operations and the requirements imposed by those laws, regulations,
and permits.

b.  Methods for protection of features to be preserved within
authorized work areas like trees, shrubs, vines, grasses and ground
cover, landscape features, air and water quality, fish and
wildlife, soil, historical, archaeological, and cultural resources.

c.  Procedures to be implemented to provide the required environmental
protection, to comply with the applicable laws and regulations, and
to correct pollution due to accident, natural causes, or failure to
follow the procedures of the environmental protection plan.

d.  Location of the solid waste disposal area.

e.  Drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, material storage
areas, structures, sanitary facilities, and stockpiles of excess or
spoil materials.
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f.  Environmental monitoring plans for the job site, including land,
water, air, and noise monitoring.

g.  Traffic control plan including measures to reduce erosion of
temporary roadbeds by construction traffic, especially during wet
weather, and the amount of mud transported onto paved public roads
by vehicles or runoff.

h.  Methods of protecting surface and ground water during construction
activities.

i.  Plan showing the proposed activity in each portion of the work area
and identifying the areas of limited use or nonuse.  Plan should
include measures for marking the limits of use areas.

j.  Drawing of borrow area location.  Protection measures required at
the work site shall apply to the borrow areas including final
restoration for subsequent beneficial use of the land.

k.  A recycling and waste prevention plan with a list of measures to
reduce consumption of energy and natural resources; for example:
the possibility to shred fallen trees and use them as mulch shall
be considered as an alternative to burning or burial. If the
contractor is authorized to use Fort Hood Landfill, the recycling
and waste prevention plan shall address the requirements of section
01038 – LANDFILL PROCEDURES.

l.  Training for Contractor's personnel during the construction period.

1.1.3 Permits

The Contractor shall obtain all needed permits or licenses.  The Government
will not obtain any permits for this project; see Contract Clause PERMITS
AND RESPONSIBILITIES.  The State department of natural resources, through
the national pollutant discharge elimination system (NPDES), requires
general permits, a notice of intent, and a notice of discontinuation.  The
Contractor shall be responsible for implementing the terms and requirements
of the appropriate permits as needed and for payment of all fees.

1.1.4 Preconstruction Survey

Prior to starting any onsite construction activities, the Contractor and the
Contracting Officer shall make a joint condition survey after which the
Contractor shall prepare a brief report indicating on a layout plan the
condition of trees, shrubs and grassed areas immediately adjacent to work
sites and adjacent to the assigned storage area and access routes as
applicable.  This report will be signed by both the Contracting Officer and
the Contractor upon mutual agreement as to its accuracy and completeness.
The Contractor shall also video tape site condition during the inspection,
and provide a copy to COR.
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1.1.5 Meetings

The Contractor shall meet with representatives of the Contracting Officer to
alter the environmental protection plan as needed for compliance with the
environmental pollution control program.

1.1.6 Notification

The Contracting Officer will notify the Contractor in writing of any
observed noncompliance with the previously mentioned Federal, State or local
laws or regulations, permits, and other elements of the Contractor's
environmental protection plan.  The Contractor shall, after receipt of such
notice, inform the Contracting Officer of proposed corrective action and
take such action when approved.  If the Contractor fails to comply promptly,
the Contracting Officer may issue an order stopping all or part of the work
until satisfactory corrective action has been taken.  No time extensions
shall be granted or costs or damages allowed to the Contractor for any such
suspensions.

1.1.7 Litigation

If work is suspended, delayed, or interrupted due to a court order of
competent jurisdiction, the Contracting Officer will determine whether the
order is due in any part to the acts or omissions of the Contractor, or
subcontractors at any tier, not required by the terms of the contract.  If
it is determined that the order is not due to Contractor's failing, such
suspension, delay, or interruption shall be considered as ordered by the
Contracting Officer in the administration of the contract under the contract
clause SUSPENSION OF WORK.

1.1.8 Previously Used Equipment

The Contractor shall thoroughly clean all construction equipment previously
used at other sites before it is brought into the work areas, ensuring that
soil residuals are removed and that egg deposits from plant pests are not
present; the Contractor shall consult with the USDA jurisdictional office
for additional cleaning requirements.

1.1.9 Payment

No separate payment will be made for work covered under this section; all
costs associated with this section shall be included in the contract unit
and/or lump sum prices in the Bidding Schedule.

1.2 LAND RESOURCES

The Contractor shall confine all activities to areas defined by the drawings
and specifications.  Prior to the beginning of any construction, the
Contractor shall identify the land resources to be preserved within the work
area.  Except in areas indicated on the drawings or specified to be cleared,
the Contractor shall not remove, cut, deface, injure, or destroy land
resources including trees, shrubs, vines, grasses, topsoil, and land forms
without permission.  No ropes, cables, or guys shall be fastened to or
attached to any trees for anchorage unless specifically authorized. Where
such emergency use is permitted, the Contractor shall provide effective
protection for land and vegetation resources at all times as defined in the
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following subparagraphs.  Stone, earth or other material displaced into
uncleared areas shall be removed.

1.2.1 Work Area Limits

Prior to any construction, the Contractor shall mark the areas that need not
be disturbed under this contract.  Isolated areas within the general work
area which are to be saved and protected shall also be marked or fenced.
Monuments and markers shall be protected before construction operations
commence.  Where construction operations are to be conducted during
darkness, the markers shall be visible.  The Contractor's personnel shall be
knowledgeable of the purpose for marking and/or protecting particular
objects.

1.2.2 Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features
indicated and defined on the drawings to be preserved shall be clearly
identified by marking, fencing, or wrapping with boards, or any other
approved techniques.

1.2.3 Unprotected Erodible Soils

Earthwork brought to final grade shall be finished as indicated.  Side
slopes and back slopes shall be protected as soon as practicable upon
completion of rough grading.  All earthwork shall be planned and conducted
to minimize the duration of exposure of unprotected soils.  Except in cases
where the constructed feature obscures borrow areas, quarries, and waste
material areas, these areas shall not initially be totally cleared.
Clearing of such areas shall progress in reasonably sized increments as
needed to use the developed areas as approved by the Contracting Officer.

1.2.4 Disturbed Areas

The Contractor shall effectively prevent erosion and control sedimentation
through approved methods including, but not limited to, the following:

a.  Retardation and control of runoff.  Runoff from the construction
site or from storms shall be controlled, retarded, and diverted to
protected drainage courses by means of diversion ditches, benches,
berms, and by any measures required by area wide plans under the
Clean Water Act.

b.  Erosion and sedimentation control devices.  The Contractor shall
construct or install temporary and permanent erosion and
sedimentation control features or as otherwise needed to control
trasport of sediments from the site as indicated on the drawings.
Berms, dikes, drains, sedimentation basins, grassing, and mulching
shall be maintained until permanent drainage and erosion control
facilities are completed and operative.

c.  Sediment basins.  Sediment from construction areas shall be trapped
in temporary or permanent sediment basins in accordance with the
drawings. The basins shall accommodate the runoff of a local 5
year storm.  After each storm, the basins shall be pumped dry and
accumulated sediment shall be removed to maintain basin
effectiveness.  Overflow shall be controlled by paved weirs or by
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vertical overflow pipes.  The collected topsoil sediment shall be
reused for fill on the construction site, and/or stockpiled for use
at another site.  The Contractor shall institute effluent quality
monitoring programs as required by State and local environmental
agencies.

1.2.5 Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and
temporary buildings shall be placed in areas designated on the drawings or
as directed by the Contracting Officer.  Temporary movement or relocation of
Contractor facilities shall be made only when approved.  Borrow areas shall
be managed to minimize erosion and to prevent sediment from entering nearby
waters.  Spoil areas shall be managed and controlled to limit spoil
intrusion into areas designated on the drawings and to prevent erosion of
soil or sediment from entering nearby waters.  Spoil areas shall be
developed in accordance with the grading plan indicated on the drawings.
Temporary excavation and embankments for plant and/or work areas shall be
controlled to protect adjacent areas from despoilment.

1.3 WATER RESOURCES

The Contractor shall keep construction activities under surveillance,
management, and control to avoid pollution of surface and ground waters.
Toxic or hazardous chemicals shall not be applied to soil or vegetation.
Monitoring of water areas affected by construction shall be the Contractor's
responsibility.  All water areas affected by construction activities shall
be monitored by the Contractor.

1.3.1 Washing and Curing Water

Waste waters directly derived from construction activities shall not be
allowed to enter water areas.  Waste waters shall be collected and placed in
retention ponds where suspended material can be settled out or the water
evaporates to separate pollutants from the water.  Analysis shall be
performed and results reviewed and approved before water in retention ponds
is discharged.

1.3.2 Cofferdam and Diversion Operations

Construction operations for dewatering, removal of cofferdams, tailrace
excavation, and tunnel closure shall be controlled at all times to limit the
impact of water turbidity on the habitat for wildlife and on water quality
for downstream use.

1.3.3 Stream Crossings

Stream crossings shall allow movement of materials or equipment without
violating water pollution control standards of the Federal, State or local
government.

1.3.4 Fish and Wildlife

The Contractor shall minimize interference with, disturbance to, and damage
of fish and wildlife.  Species that require specific attention along with
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measures for their protection shall be listed by the Contractor prior to
beginning of construction operations.

1.4 AIR RESOURCES

Equipment operation and activities or processes performed by the Contractor
in accomplishing the specified construction shall be in accordance with the
State's, and local rules and all Federal emission and performance laws and
standards.  Ambient Air Quality Standards set by the Environmental
Protection Agency shall be maintained.  Monitoring of air quality shall be
the Contractor's responsibility.  All air areas affected by the construction
activities shall be monitored by the Contractor.  Monitoring results will be
periodically reviewed by the Government to ensure compliance.

1.4.1 Particulates

Dust particles; aerosols and gaseous by-products from construction
activities; and processing and preparation of materials, such as from
asphaltic batch plants; shall be controlled at all times, including
weekends, holidays and hours when work is not in progress.  The Contractor
shall maintain excavations, stockpiles, haul roads, permanent and temporary
access roads, plant sites, spoil areas, borrow areas, and other work areas
within or outside the project boundaries free from particulates which would
cause the air pollution standards to be exceeded or which would cause a
hazard or a nuisance.  Sprinkling, chemical treatment of an approved type,
light bituminous treatment, baghouse, scrubbers, electrostatic precipitators
or other methods will be permitted to control particulates in the work area.
Sprinkling, to be efficient, must be repeated to keep the disturbed area
damp at all times.  The Contractor must have sufficient, competent equipment
available to accomplish these tasks.  Particulate control shall be performed
as the work proceeds and whenever a particulate nuisance or hazard occurs.

1.4.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be
controlled to Federal and State allowable limits at all times.

1.4.3 Odors

Odors shall be controlled at all times for all construction activities,
processing and preparation of materials.

1.4.4 Sound Intrusions

The Contractor shall keep construction activities under surveillance and
control to minimize environment damage by noise.  The Contractor shall
comply with the provisions of the OSHA rules.

1.5 WASTE DISPOSAL

Disposal of wastes shall be as specified in Section 02120 TRANSPORTATION AND
DISPOSAL OF HAZARDOUS MATERIALS and as specified below.

1.5.1 Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers which
are emptied on a regular schedule.  Handling and disposal shall be conducted
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to prevent contamination.  Segregation measures shall be employed so that no
hazardous or toxic waste will become co-mingled with solid waste.  The
Contractor shall transport solid waste off Government property and dispose
of it in compliance with Federal, State, and local requirements for solid
waste disposal. Waste materials can be hauled to the Government landfill
site designated by the Contracting Officer if meets requirement of section
01037 – LANDFILL PROCEDURES.  The Contractor shall comply with site
procedures, Federal, State, and local laws and regulations pertaining to the
use of landfill areas.

1.5.2 Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to ground or water.
Periodic inspections of dispensing areas to identify leakage and initiate
corrective action shall be performed and documented.  This documentation
will be periodically reviewed by the Government.  Chemical waste shall be
collected in corrosion resistant, compatible containers.  Collection drums
shall be monitored and removed to a staging or storage area when contents
are within 6 inches of the top.  Wastes shall be disposed of in accordance
with Federal and local laws and regulations.

1.5.3 Hazardous Wastes

The Contractor shall take sufficient measures to prevent spillage of
hazardous and toxic materials during dispensing and shall collect waste in
suitable containers observing compatibility.  The Contractor shall transport
hazardous waste off Government property and dispose of it in compliance with
Federal and local laws and regulations.  Spills of hazardous or toxic
materials shall be immediately reported to Fort Hood Fire department (FHFD).
Cleanup and cleanup costs due to spills shall be the Contractor's
responsibility.

1.5.4 Burning

Burning will be allowed only if permitted in other sections of the
specifications or authorized in writing by the Contracting Officer.  The
specific time, location, and manner of burning shall be subject to approval.
Fires shall be confined to a closed vessel, guarded at all times, and shall
be under constant surveillance until they have burned out or have been
extinguished.  Burning shall be thorough reducing the materials to ashes.
If burning woody debris from clearing & grubbing operation, an air curtain
destructor shall be utilized.

1.6 HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the
Contractor's work area will be so designated by the Contracting Officer if
any has been identified.  The Contractor shall take precautions to preserve
all such resources as they existed at the time they were first pointed out.
The Contractor shall provide and install protection for these resources and
be responsible for their preservation during the life of the contract.  If
during excavation or other construction activities any previously
unidentified or unanticipated resources are discovered or found, all
activities that may damage or alter such resources shall be temporarily
suspended.  Resources covered by this paragraph include but are not limited
to: any human skeletal remains or burials; artifacts; shell, midden, bone,
charcoal, or other deposits; rocks or coral alignments, pavings, wall, or
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other constructed features; and any indication of agricultural or other
human activities.  Upon such discovery or find, the Contractor shall
immediately notify the Contracting Officer.  While waiting for instructions
the Contractor shall record, report, and preserve the finds in accordance
with the Fort Hood Regulation 420-2. (FHReg 420-2).

1.7 POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction.

1.8 RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore landscape features damaged or destroyed during
construction operations outside the limits of the approved work areas.

1.9 MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain permanent and temporary pollution control
facilities and devices for the duration of the contract or for that length
of time construction activities create the particular pollutant.

1.10 TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental
protection.  The training shall include methods of detecting and avoiding
pollution, familiarization with pollution standards, both statutory and
contractual, and installation and care of devices, vegetative covers, and
instruments required for monitoring purposes to ensure adequate and
continuous environmental pollution control.

End of the section
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SECTION 01735 - INVENTORY, PROTECT, MAINTAIN AND TAG INSTALLED PROPERTY

PART 1  GENERAL

1.1  DESCRIPTION.  The work covered by this section consists of furnishing all
labor, materials, and equipment, and performing all work required to inventory,
protect, safeguard, tag and maintain all equipment, equipment units and materials
and all repaired or replaced equipment, units of equipment and materials prior to
acceptance by the Government.

1.2  PROTECTION, SAFEGUARD, PERIODIC MAINTENANCE AND SUBMITTALS

1.2.1  Protect, Safeguard and Maintain Equipment.  The Contractor shall be
responsible for the protection, safeguard and periodic maintenance of all equipment,
units of equipment and materials prior to acceptance by the Government; and shall
strictly adhere to manufacturers and suppliers storage, handling, installation,
maintenance and operating procedures in order that all manufacturers and suppliers
warranties are valid.
  
1.2.2  Submittals.  The Contractor shall prepare a list of all items of equipment,
units of equipment and materials provided or installed under the terms of this
contract that require periodic maintenance to maintain the manufacturers' and
suppliers' warranty.  This list shall be turned over to the Contracting Officer
along with the operation and maintenance manuals and instructions.

1.3  INVENTORY OF INSTALLED PROPERTY SUBMITTALS.  The Contractor shall prepare two
separate lists of installed property. 

LIST CONTENTS

1 Identify all equipment and units of equipment furnished and
installed by the Contractor plus the following non-equipment
items:  Roofing, windows, doors, floor covering and paint.

2 Identify all Government Furnished Equipment (GFE) installed by the
Contractor.

1.3.1  List No. 1 - Equipment, Units of Equipment and Non-Equipment Items.  A list
of equipment and units of equipment that require electrical power or fuel,
compressed air or gasses, or may require removal or replacement, such as pumps,
valves, monitoring system, tanks, etc., shall be made and kept up to date as
installed.  The list shall also include the following non- equipment items.  The
list shall be reviewed periodically by the Government to insure completeness and
accuracy. List shall include on each item as applicable:  Description, Manufacturer,
Model or Catalog No., Serial No., Input and Output (power, voltage, BTU, tons,
etc.), HP, Size or Capacity (tanks), and net replacement costs, and where installed,
when installed and when placed in service; any other data necessary to describe
item. Pre-final list shall be turned over to the Contracting Officer two weeks prior
to final inspection. The final inventory of installed property shall be turned over
to the Contracting Officer within fifteen calendar days following the final
inspection. The final list shall also provide warranty and guarantee expiration
dates to the Contracting Officer for each piece of equipment, unit of equipment and
non-equipment item listed.  Under the terms of this contract final payment will not
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be made until such time as the final inventory list of property is provided and
accepted by the Contracting Officer.

1.4  EQUIPMENT WARRANTY IDENTIFICATION TAGS.  The Contractor shall furnish and
install equipment warranty identification tags on all installed property inventoried
on List No. 1  as prepared by the Contractor in accordance with paragraphs 1.3.1  
of this specification, respectively, except that equipment warranty identification
tags will not be furnished and installed on the non-equipment items listed.

1.4.1  Warranty Tags for Inventory List No. 1.  The Contractor shall furnish and
install equipment warranty identification tags on each piece of equipment and unit
of equipment installed by the Contractor and listed on List No. 1 of the final
inventory of installed property provided to and accepted by the Contracting Officer.
The Contractor shall fully utilize all manufacturers guarantees and warranties and
the equipment warranty identification tag shall show both the one year workmanship
and material warranty expiration date and the manufacturers warranty expiration
date.  The tag provided and installed by the Contractor shall be similar to the
exhibit provided in paragraph 1.4.2 of this specification.  The Contractor shall
submit a sample to the Contracting Officer and obtain approval of the submittal
prior to purchase of the tags. The tags shall be for use indoors or outdoors,
resistant to solvents, abrasion, weather and the temperature extremes expected at
Fort Hood, Texas and shall utilize permanent type pressure sensitive adhesive. The
Contractor shall install these tags in a position that is visible to workmen.  The
equipment warranty identification tags shall be installed prior to the final
inspection.  Under the terms of this contract, final payment will not be made until
such time as the tags are installed and accepted by the Contracting Officer. 

1.4.2  Exhibit

EQUIPMENT WARRANTY

MAKE, MODEL NO
_____________________________________________________________________
SERIAL NO
_____________________________________________________________________
CONTRACT NO
_____________________________________________________________________
WORKMANSHIP & MATERIAL WARRANTY EXPIRES (1 YR)
_____________________________________________________________________
MANUFACTURERS WARRANTY EXPIRES
__________________________________________________________________ __

1.5  Equipment Warranty Tag Replacement and Inventory Information Requirement. 
Under the terms of this contract, the Contractors warranty shall continue for a
period of one year from the date of final acceptance of the work by the Contracting
Officer. During this one year warranty period, the Contractor shall repair or
replace at the Contractors expense, any failure to conform, or any defect, damage or
failure of the work. Such repair or replacement shall include inventory information
and a new warranty identification tag. The inventory information provided under this
section shall identify the repaired or replaced work and shall be similar to and
shall supplement the original inventory information provided in accordance with the
provisions of paragraph 3 of this section.  The tag shall be  furnished and
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installed by the Contractor, and shall be identical to the original tag, except that
the equipment Serial Number will be changed and the manufacturers warranty
expiration date will be  changed to show any manufacturers or suppliers warranty
which is  applicable. 

END



ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-99-B-0057

12 Jul 90 01740 - 1

SECTION 01740 CONTRACTOR RESPONSE FOR WARRANTY WORK

PART 1  GENERAL

1.1  DESCRIPTION

1.1.1  Warranty Period.  Under the terms of this contract, the Contractor’s warranty shall continue for the period of one (1) year
from the date of final acceptance of the work by the Contracting Officer.  During the one year warranty period, the Contractor
shall remedy at the Contractor’s expense any failure to conform, or any defect, damage, or failure of the work.  If any
equipment, equipment units or materials are repaired or replaced by the Contractor under the warranty provisions of the
specifications, the Contractor shall comply with the provisions of Section 01735, if part of the Technical Provisions, regarding
the requirements of inventory, protect, safeguard, tag and maintain all repaired or replaced equipment, equipment units, and
materials.

1.1.2  Contractor Notification.  The Contracting Officer will notify the Contractor, after the discovery of any failure to conform,
or any defect, damage or failure.  The Contracting Officer will provide written verification of the notice to the Contractor
following the notification.

1.1.3  Contractor Failure to Perform.  If the Contractor fails to remedy any failure, defect, or damage within the time period
established in the “Warranty Service Priority List”  as provided below following notification, the Government shall have the
right to replace, repair, or otherwise remedy the failure to conform, or any defect, or any damage, or failure of the work at the
Contractor’s expense.

1.2  CONTRACTOR RESPONSE TIME

1.2.1  Warranty Work Provisions.  Following notification by the Contracting Officer, the Contractor shall respond to a
warranty service requirement identified by the Contracting Officer in accordance with the provisions of the “Warranty Service
Priority List”  of this program.  This list prioritizes warranty work into three categories:

PRIORITY Response Time

       1 Perform on site inspection to evaluate situation, determine course of action, initiate work
within 24 hours and work continuously to completion or relief

       2 Perform on site inspection to evaluate situation, determine course of action, initiate work
within 48 hours and work continuously to completion or relief.

       3 All other work to be initiated within 5 work days and work continuously to completion
or relief.

1.2.2  If parts and/or materials are required to complete the work and are not immediately available, the Contractor shall have a
maximum of 12 hours after arrival at the job site to provide the Contracting Officer with firm written proposals for emergency
alternatives and temporary repairs for Government participation with the Contractor to provide emergency relief until the
required parts are available on site for the Contractor to perform permanent warranty repair.  The Contractors proposals shall
include a firm date and time that the required parts shall be available on site to complete the permanent warranty repair.  The
Contracting Officer will evaluate the proposed alternatives and negotiate the alternative considered to be in the best interest
of the Government to reduce the impact of the emergency condition.

1.3  CONTRACTORS SINGLE POINT OF CONTACT

1.3.1  Requirement for “Priority 1” Work.  If the “Warranty Service Priority List” provided above for this project identifies any
warranty work on this project as Priority 1 work, the Contractor shall furnish the name, telephone number, and address of the
Contractor’s single point of contact for full time (24 hours per day) answering and response capability, within the local service
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area of the warranted construction.  The Contractor’s single point of contact shall perform warranty work action, and aswer
Government inquiries regarding warranty work, action, and status.  The local service area telephone number and address shall
be provided as a positive means of contacting the Contractor for warranty service, starting 7 calendar days prior to final
inspection or 7 calendar days prior to the Contractor turning the facility/work over to the Contracting Officer for occupancy,
whichever occurs first, and continuing through the life of the one year Contractor’s warranty period.  The local service area is
defined in these specifications as the area included within a 180 mile radius of the city of Killeen, Texas.  The local area as
defined in these specifications includes the Texas cities of Abilene, Austin, Dallas, Fort Worth, Houston, San Angelo, San
Antonio, and Tyler.  The Contractor may propose alternate locations which may be approved at the discretion of the
Contracting Officer.

1.3.2  Requirement for “Priority 2” and “Priority 3” Work.  If the “Warranty Service Priority List” provided above for this
project does not include Priority 1 work for this project (i.e., all work on this project is either Priority 2 or Priority 3 work or a
combination of Priority 2 and Priority 3 work) the Contractor may at the Contractor’s discretion choose to provide the
Contracting Officer with a non-local single point of contact in lieu of the local service area single point of contact for full time
(24 hours per day) answering and response capability.  The Contractors response to Priority 2 and/or Priority 3 warranty
service shall continue to be required as set forth in paragraph 1.2.1 above, regardless of the single point of contact location
selected by the Contractor.  When the Contractor selects a non-local single point of contact for warranty response under the
provisions of this paragraph, the Contractor shall furnish the name, telephone number, and address of the Contractor’s non-
local single point of contact for full time (24 hours per day) answering and response capability.  The Contractor’s single point
of contact shall perform warranty work action, and answer Government inquiries regarding work, action,, and status.  The non-
local telephone number and address shall be provided as a positive means of contacting the Contractor’s single point of
contact anytime during the day or night for response by the Contractor for warranty service, starting 7 calendar days prior to
final inspection or 7 calendar day prior to the Contractor turning the facility/work over to the Contracting Officer for
occupancy, whichever occurs first, and continuing through the life of the one year Contractor’s warranty period.

1.4  WARRANTY SERVICE PRIORITY LIST.  The “Warranty Service Priority List” for this contract is provided below:

PRIORITY WARRANTY WORK

       2 All work.

END
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